| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90
CALL ORDER : 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT © TOLL
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 4, 475,000.00 100. 0000%
2 36-2231526 WALSH CONSTR CO OF | LL $ 5,362, 720.31 119. 8373%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 5,897, 695. 60 131. 7920%
4  35-1106884 ELLAS CONSTRUCTI ON CO $ 6,264, 941. 41 139. 9986%
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF | LL | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  TOLL PLAZA MODI FI CATI ON
I [ |
0001 105- 01925 6.000 M6 | 1944. 25000 11665. 50| 3000. 00000 18000. 00| 2925. 00000 17550. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP|  14963. 35000 14963. 35|  650000. 00000 650000. 00|  11364. 00000 11364. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  200000. 00000 200000. 00| 547603. 27000 547603. 27| 234338. 00000 234338. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 42400.000 n?2 | 5. 29000 224296. 00| 1. 00000 42400. 00| 8. 40000 356160. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 247.000 m | 10. 85000 2679. 95| 10. 85000 2679. 95| 12. 35000 3050. 45
GUARDRAI L, REMOVE | | [
0006 202- 02278 315.000 m | 6. 72000 2116. 80| 11. 65000 3669. 75| 0. 01000 3.15
CURB, CONCRETE, REMOVE | | I
0007 202- 05677 16. 000 EACH| 965. 95000 15455. 20|  10000. 00000 160000. 00| 2500. 00000 40000. 00
BARRI ER | SLAND, REMOVE | | |
0008 202-52710 350.000 n2 | 4. 05000 1417. 50| 10. 00000 3500. 00| 10. 80000 3780. 00
S| DEWALK, CONCRETE, REMOVE | | |
0009 203- 02000 10600. 000 n8 | 8. 09000 85754. 00| 22. 00000 233200. 00| 15. 60000 165360. 00
EXCAVATI ON,  COVMON | | |
0010 203- 60778 LUMP| 4552. 77000 4552.77|  20000. 00000 20000. 00|  28000. 00000 28000. 00
GRADI NG | | |
0011 210- 05839 LUMP| 5129. 45000 5129.45]  10000. 00000 10000. 00| 5900. 00000 5900. 00
TEMPORARY LANE CONTROLLER LI GHTS, CLINE | | |
AVE. | | [
0012 210- 05839 LUMP| 8549. 08000 8549. 08|  15000. 00000 15000. 00| 9800. 00000 9800. 00
TEMPORARY LANE CONTROLLER LI GHTS, GARY | | |
EAST | | [
0013 210- 05839 LUMP| 2567. 72000 2567. 72| 9000. 00000 9000. 00| 3000. 00000 3000. 00

TEMPORARY PLAZA LI GHTI NG, CLI NE AVE.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0014 210-05839
TEMPORARY PLAZA LI GHTI NG GARY EAST
0015 210-05873
TESTI NG OF MATERI ALS
0016 210- 06382
CANCPY 1, 18.38 mX 31.13 m
0017 210-06382
CANCPY 2, 18.38 mX 27.42 m
0018 210- 06382
CANCPY 3, 18.38 mX 41.8 m
0019 210-06382
CANCPY 4, 18.38 mX 39.62 m
0020 210-06382
CANCPY DEMCLI TI ON AND REMOVAL
0021 210-06709 8. 000
AUTOVATI C CO N MACH NE ENCLOSURES
0022 210-06717
ENVI RONVENTAL PLAZA CLEANI NG

0023 210-07000 2.000
AUTOVATI C CO N MACH NE , TEMPORARY

0024 210-07001 2000. 000
VEGETATI ON CONTRCL TI LES

0025 304- 06464 4132. 000
SUBBASE FCOR PCCP 53D SLAG

0026 304- 06464 6198. 000
SUBBASE FCR PCCP NO. 8 SLAG

0027 501-05240 9400. 000
CONTRACTI ON JO NT, D1

0028 501- 05310 100. 000
TERM NAL JO NT

0029 501-51940 1768. 000

PREFCRVED JO NT MATERI AL, 25 mm
0030 502-06327 41370. 000

PCCP, 250 mm, REINFORCED, CLASS C
0031 601-01522 1. 000

GUARDRAI L TRANSI TI ON TYPE TGB

0032 601-05011 16. 000
BARRI ER | SLAND TYPE |, 49 m LENGTH
0033 601-99105 239. 000

GUARDRAI L, WBEAM 1.905 m SPACI NG
0034 602- 05682 400. 000
TEMPORARY BARRI ER, WATER FI LLED
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90

CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE

LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL

SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0918397

| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

7200.

1257.

21821.

6479.

5582.

67079.

6000.

| RIETH RI LEY CONSTRUCTI ON

__________________________________________ o

0035 603- 04244 20.000 EACH| 3290. 91000 65818. 20| 3399. 20000
GATE | |

0036 603- 04244 20.000 EACH| 165. 00000 3300. 00| 170. 43000
GATE , REMOVE |

0037 604- 06070 350.000 n2 | 27. 30000 9555. 00| 31. 31000
SI DEWALK, CONCRETE |

0038 605- 06100 315.000 m | 28. 43000 8955. 45| 31. 25000
CURB, | NTEGRAL, C, CONCRETE | |

0039 712- 04784 4.000 EACH 1281. 03000 5124. 12| 1500. 00000
STRUCTURE , WALKBRI DGE | |

0040 715- 05053 45.000 m | 26. 98000 1214. 10| 57. 33000
Pl PE, UNDERDRAI N OQUTLET, 150 mm | |

0041 715- 35000 2446.000 m | 5. 34000 13061. 64| 6. 71000
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
150 nm | |

0042 715- 92037 126.000 m | 25. 32000 3190. 32 57. 15000
PIPE, PVC, 100 mm | |

0043 718- 06529 3.000 EACH 142. 47000 427. 41| 419. 18000
OUTLET PROTECTCR, 2 | |

0044 718- 52610 950.000 n8 | 14. 94000 14193. 00| 22. 97000
AGGREGATE FOR UNDERDRAI NS |

0045 718- 99153 4872.000 n2 | 0. 73000 3556. 56| 1. 33000
GEOTEXTI LES FOR UNDERDRAI N |

0046 720- 44000 12.000 EACH 101. 35000 1216. 20]| 465. 20000
CASTING ADJUST TO GRADE |

0047 728- 98377 LUMP|  48402. 38000 48402.38|  67079. 64000
MASONRY COATI NG | |

0048 801- 01093 4.000 EACH 1092. 00000 4368. 00| 1500. 00000

TEMPORARY WORKSI TE SPEED LI M T. SIGN | [
ASSEMBLY FLASHI NG 45 nph | |

0049 801- 06606 12.000 EACH 96. 00000 1152. 00| 250. 00000
BARRI CADE, |11B | |

0050 801- 06640 23.000 EACH 98. 00000 2254. 00| 125. 00000
CONSTRUCTI ON SIGN, A | |

0051 801- 06710 360. 000 DAY | 13. 00000 4680. 00| 18. 00000
FLASH NG ARROW S| GN | |

0052 801- 06775 LUWP| 8280. 00000 8280.00] 155000. 00000
MAI NTAI NI NG TRAFFI C | |

0053 801- 09133 6.000 EACH 5300. 00000 31800. 00| 9000. 00000
TEMPORARY CHANGEABLE MESSAGE SI GN |

0054 802- 03896 16.000 EACH 266. 63000 4266. 08 50. 68000

BOLLARD , REMOVE | |
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 109, 418. 09 RQUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 804- 93726 32.000 EACH 4. 00000 128. 00| 4. 00000 128. 00| 4. 50000 144. 00
DELI NEATOR H GH | MPACT, GUARDRAI L, | | |
VWH TE | | |
0056 805-06722 8.000 EACH 45556. 81000 364454. 48| 47055. 88000 376447. 04| 51770. 00000 414160. 00
MESSAGE BOARD , PROGRAMVABLE | | |
0057 805- 78746 398.000 m | 81. 57000 32464. 86| 84. 25000 33531. 50| 92. 70000 36894. 60
PREFORMVED LOOP DETECTCRS | | |
0058 805-92455 24.000 EACH 958. 77000 23010. 48| 990. 32000 23767. 68| 1090. 00000 26160. 00
FLASHER BEACON ASSEMBLY | | |
0059 807-04866 24.000 EACH 802. 77000 19266. 48| 829. 19000 19900. 56| 912. 20000 21892. 80
LUM NAI RE , 175 WATT, Md, DAMP LOCATI ON | | |
0060 807-04962 20. 000 EACH 2789. 41000 55788. 20| 2881. 20000 57624. 00| 3170. 00000 63400. 00
LI GHT , LANE CONTROLLER | | |
0061 807-86600 32.000 EACH 879. 23000 28135. 36| 908. 16000 29061. 12| 1000. 00000 32000. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 100 WATT [ [ [
0062 900- 05012 16. 000 EACH 6837. 06000 109392. 96| 9000. 00000 144000. 00| 7700. 00000 123200. 00
TREADLES AND FRAMES | | [
0063 503- 03489 222.000 EACH 4, 72000 1047. 84| 7.52000 1669. 44| 11. 70000 2597. 40
RETROFI TTED TI E BARS | | [
0064 709-51821 LUWP|  117935. 84000 117935. 84| 112926. 76000 112926. 76| 170500. 00000 170500. 00
SURFACE SEAL , HORSEYSET [ | [
SECTI ON TOTALS | $ 4,475, 000. 00| $ 5,362, 720. 31| $ 5,897, 695. 60
------------------------------------------ Hrm o m m e e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 4,475, 000. 00| $ 5,362, 720. 31| $ 5,897, 695. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  TOLL PLAZA MODI Fl CATI ON

I
0001 105-01925 6.000 MOS | 1700. 00000 10200. 00|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  39000. 00000 39000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  310000. 00000 310000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 42400.000 n2 | 6. 00000 254400. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02241 247.000 m | 13. 00000 3211. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 02278 315.000 m | 5. 50000 1732. 50| |
CURB, CONCRETE, REMOVE | [ |
0007 202- 05677 16.000 EACH 2100. 00000 33600. 00| |
BARRI ER | SLAND, REMOVE | | |
0008 202- 52710 350.000 n2 | 6. 00000 2100. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0009 203- 02000 10600. 000 n8 | 12. 00000 127200. 00| |
EXCAVATI ON,  COMMON | | |
0010 203-60778 LUMP| 9400. 00000 9400. 00| |
GRADI NG | | |
0011 210- 05839 LUMP| 5130. 00000 5130. 00| |
TEMPORARY LANE CONTROLLER LI GHTS, CLINE | | |
AVE. | | [
0012 210- 05839 LUMP| 8550. 00000 8550. 00| |
TEMPORARY LANE CONTROLLER LI GHTS, GARY | | |
EAST | I [
0013 210- 05839 LUMP| 2568. 00000 2568. 00| |
TEMPORARY PLAZA LI GHTI NG CLI NE AVE. | | |
0014 210- 05839 LUMP| 4280. 00000 4280. 00| |
TEMPORARY PLAZA LI GHTING, GARY EAST | | |
0015 210- 05873 LUMP|  26500. 00000 26500. 00| |
TESTI NG OF MATERI ALS | | |
0016 210- 06382 LUMP|  275000. 00000 275000. 00| |
CANCPY 1, 18.38 mX 31.13 m | | |
0017 210- 06382 LUMP|  275000. 00000 275000. 00| |
CANCPY 2, 18.38 m X 27.42 m | | |
0018 210- 06382 LUMP|  300000. 00000 300000. 00| |
CANCPY 3, 18.38 m X 41.8 m | | |
0019 210- 06382 LUMP|  300000. 00000 300000. 00| |
|

CANCPY 4, 18.38 mX 39.62 m | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1106884 | |
| ELLAS OONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 210- 06382 LUWP|  200000. 00000 200000. 00|
CANCPY DEMOLI TI ON AND REMOVAL | |
0021 210- 06709 8.000 EACH| 9100. 00000 72800. 00|
AUTOVATI C CO N MACHI NE ENCLOSURES | |
0022 210-06717 LUMP| 16615. 00000 16615. 00|
ENVI RONVENTAL PLAZA CLEANI NG | |
0023 210- 07000 2.000 EACH 4300. 00000 8600. 00|
AUTOVATI C CO N MACHI NE , TEMPORARY | |
0024 210-07001 2000. 000 EACH 32. 50000 65000. 00|
VEGETATI ON CONTRCL TI LES | |
0025 304- 06464 4132.000 n8 | 23. 50000 97102. 00|
SUBBASE FOR PCCP 53D SLAG | |
0026 304- 06464 6198.000 n8 | 21. 50000 133257. 00|
SUBBASE FOR PCCP NO. 8 SLAG | |
0027 501- 05240 9400.000 m | 19. 10000 179540. 00|
CONTRACTI ON JO NT, D1 | [
0028 501-05310 100.000 m | 90. 00000 9000. 00|
TERM NAL JOI NT | [
0029 501-51940 1768.000 m | 6. 85000 12110. 80|

PREFCRVED JO NT MATERI AL, 25 mm [ |

0030 502- 06327 41370.000 n2 | 48.70000  2014719. 00|
PCCP, 250 nm, REI NFORCED, CLASS C | [
0031 601- 01522 1.000 EACH 1515. 00000 1515. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0032 601- 05011 16.000 EACH  19265. 00000 308240. 00
BARRI ER | SLAND TYPE |, 49 m LENGTH | |
0033 601- 99105 239.000 m | 37. 50000 8962. 50|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0034 602- 05682 400.000 m | 97. 60000 39040. 00|
TEMPORARY BARRI ER, WATER FI LLED | |
0035 603- 04244 20.000 EACH 3290. 00000 65800. 00|
GATE | [
0036 603- 04244 20.000 EACH 165. 00000 3300. 00|
GATE , REMOVE | |
0037 604- 06070 350.000 n2 | 38. 60000 13510. 00|
SI DEWALK, CONCRETE | |
0038 605- 06100 315.000 m | 31. 25000 9843. 75|
CURB, | NTEGRAL, C, OONCRETE | |
0039 712-04784 4.000 EACH 2500. 00000 10000. 00|
STRUCTURE , WALKBRI DGE | |
0040 715- 05053 45.000 m | 46. 60000 2097. 00|

Pl PE, UNDERDRAI N QUTLET, 150 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 291 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 109, 418. 09 ROUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0041 715- 35000 2446.000 m | 14. 00000 34244. 00|
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | |
150 mm | |
0042 715-92037 126.000 m | 37. 00000 4662. 00|
Pl PE, PVC, 100 nm | |
0043 718- 06529 3.000 EACH 487. 00000 1461. 00|
OUTLET PROTECTOR, 2 | |
0044 718-52610 950.000 nB | 28. 20000 26790. 00|
AGGREGATE FOR UNDERDRAI NS | |
0045 718-99153 4872.000 nR2 | 2.25000 10962. 00|
CGEOTEXTI LES FOR UNDERDRAI N | |
0046 720-44000 12. 000 EACH| 250. 00000 3000. 00|
CASTI NG ADJUST TO GRADE | |
0047 728-98377 LUWP| 44200. 00000 44200. 00|
MASONRY COATI NG | [
0048 801-01093 4.000 EACH 1092. 00000 4368. 00|

TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY FLASHI NG 45 nph [

0049 801- 06606 12.000 EACH 96. 00000 1152. 00
BARRI CADE, |11B | |
CONSTRUCTI ON SIGN, A | |

0051 801- 06710 360. 000 DAY | 13. 00000 4680. 00
FLASH NG ARROW SI GN |

0052 801- 06775 LUMP|  23280. 00000 23280. 00
MAI NTAI NI NG TRAFFI C | |

0053 801- 09133 6.000 EACH 5300. 00000 31800. 00
TEMPORARY CHANGEABLE MESSAGE Sl GN |

0054 802- 03896 16.000 EACH 300. 00000 4800. 00
BOLLARD , REMOVE |

0055 804- 93726 32.000 EACH 4.00000 128. 00
DELI NEATOR HI GH | MPACT,  GUARDRAI L, |
W TE | [

0056 805- 06722 8.000 EACH  45560. 00000 364480. 00
MESSAGE BOARD , PROGRAMVABLE |

0057 805- 78746 398.000 m | 81. 57000 32464. 86|
PREFORMED LOOP DETECTORS |

0058 805- 92455 24.000 EACH| 959. 00000 23016. 00
FLASHER BEACON ASSEMBLY | |

0059 807- 04866 24.000 EACH| 803. 00000 19272. 00

|
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0050 801- 06640 23.000 EACH 98. 00000 2254. 00| |
I
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|
I
|
I

LUM NAIRE , 175 WATT, MH, DAMP LOCATI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 109, 418. 09 RQUTE : 90
CALL ORDER . 291 CONTRACT I D : RT-24401-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1106884 | |
| ELLAS OONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 807- 04962 20.000 EACH 2790. 00000 55800. 00| |
LI GHT , LANE CONTROLLER | | |
0061 807-86600 32.000 EACH 880. 00000 28160. 00| |
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 100 WATT | | |
0062 900- 05012 16. 000 EACH| 7621. 00000 121936. 00| |
TREADLES AND FRAMES | | |
0063 503- 03489 222.000 EACH 14. 00000 3108. 00| |
RETROFI TTED TI E BARS | | |
0064 709-51821 LUWP|  160000. 00000 160000. 00| |
SURFACE SEAL , HORSEYSET | | |
SECTI ON TOTALS | $ 6,264,941, 41|
__________________________________________ o

CONTRACT TOTALS

I $ 6,264,941, 41| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/
PAGE : 295 -1

PORTER

100. 0000%
108. 4818%
110. 9899%
114.3178%

ENG NEER S ESTI MATE: $ 2, 715, 997. 49 ROUTE : 90
CALL ORDER . 295 CONTRACT ID : RT-25654-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. TALL ST. JOSEPH
CONTRACT TIME : 06/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAMVE Bl D
1 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,841, 680. 40
2 35-1120685 WALSH & KELLY, | NC $ 1,997,889.55
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2,044, 080. 85
4  35-1065659 BROCKS CONSTRUCTI ON $ 2,105, 369.10
5 38- 1599369 KLETT CONSTRUCTI ON CO $ 2,405,925.70

130. 6375%

01

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT WEDGE AND LEVEL

0001 110-01001
0002 202-60820
0003 401- 05467

0004 402- 05495
HVA WEDGE AND LEVEL
0005 406- 05520

0006 801-01093

ASSEMBLY
0007 801-06640

0008 801-06710

FLASHI NG ARROW SI GN
0009 801-06775

MAI NTAI NI NG TRAFFI C
0010 808- 75007

LI NE, PAINT, SCLID,
0011 808- 75047

LI NE, PAINT, SCLID,
0012 808- 75996

SNOWPLOWABLE RAI SED

PAVEMENT MARKER, | |

97000.
162254.
11215.
1609075.
31500.
2200.

3680.
855.
30000.
16658.
9223.

4128.

| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1185040
| RIETH RILEY CONSTRUCTION | WALSH & KELLY | N'BLOCK EXCAVATI NG, | NC.
ALT I I I
QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE
____________________ o
[ I I
LUMP|  45000. 00000 45000. 00|  100000. 00000 100000. 00]  97000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
507045. 000 n2 | 0. 21000 106479. 45| 0. 42000 212958. 90| 0. 32000
SURFACE M LLING ASPHALT | | |
16740.000 m | 0. 37000 6193. 80| 0. 40000 6696. 00| 0. 67000
M LLED HVA CORRUGATI ONS | | |
45390.000 My | 33.20000  1506948. 00| 33.65000  1527373. 50] 35. 45000
I I I
140.000 My | 260. 50000 36470. 00| 240. 00000 33600. 00| 225. 00000
ASPHALT FOR TACK COAT | | |
4.000 EACH 360. 00000 1440. 00| 360. 00000 1440. 00| 550. 00000
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
I I I
32.000 EACH 98. 00000 3136. 00| 98. 00000 3136. 00| 115. 00000
CONSTRUCTI ON SIGN, A | | |
45.000 DAY | 13. 00000 585. 00| 13. 00000 585. 00| 19. 00000
I I I
LUMP|  35000. 00000 35000.00]  15800. 00000 15800.00|  30000. 00000
I I I
75720.000 m | 0. 22000 16658. 40| 0. 22000 16658. 40| 0. 22000
VW TE, 150 mm | | |
41925.000 m | 0. 22000 9223. 50| 0. 22000 9223. 50| 0. 22000
YELLOW 150 nm | | [
1376. 000 EACH| 6. 00000 8256. 00| 3. 00000 4128. 00| 3. 00000
I
I

REMOVE

00
40
80
50
00
00

00
00
00
40
50

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 295 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 715, 997. 49 ROUTE : 90
CALL ORDER . 295 CONTRACT ID : RT-25654-A COUNTI ES : LAPORTE PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. TALL ST. JOSEPH
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 808- 75998 1376. 000 EACH 21. 50000 29584. 00| 21. 50000 29584. 00| 21. 50000 29584. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0014 808- 96075 20975.000 m | 1. 75000 36706. 25| 1. 75000 36706. 25| 1. 75000 36706. 25
LI NE, THERMOPLASTI C, BROKEN, WH TE, 150 | | |
nm | | I
SECTI ON TOTALS | $ 1,841, 680. 40| $ 1,997, 889. 55| $ 2,044, 080. 85
------------------------------------------ 5
CONTRACT TOTALS | $ 1,841, 680. 40| $ 1,997, 889. 55| $ 2,044, 080. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 295 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 715, 997. 49 ROUTE : 90
CALL ORDER . 295 CONTRACT ID : RT-25654-A COUNTI ES : LAPORTE PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. TALL ST. JOSEPH
SET- AS| DE :
| (4) 35-1065659 | (5) 38-1599369 [
| BROOKS CONSTRUCTI ON | KLETT CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 ASPHALT WEDGE AND LEVEL
[ I I
0001 110-01001 LUWP|  106200. 00000 106200. 00| 55000. 00000 55000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 507045.000 n2 | 0. 33000 167324. 85| 0. 55000 278874. 75|
SURFACE M LLI NG ASPHALT | |
0003 401- 05467 16740.000 m | 0. 70000 11718. 00| 0. 55000 9207. 00|
M LLED HVA CORRUGATI ONS | | [
0004 402- 05495 45390.000 My | 35. 12000 1594096. 80| 41. 88000 1900933. 20|
HVA WEDGE AND LEVEL | | [
0005 406- 05520 140.000 My | 110. 23000 15432. 20| 210. 00000 29400. 00|
ASPHALT FOR TACK COAT | | [
0006 801-01093 4.000 EACH 360. 00000 1440. 00| 550. 00000 2200. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0007 801-06640 32.000 EACH 98. 00000 3136. 00| 115. 00000 3680. 00|
CONSTRUCTI ON SI GN, A | | |
0008 801-06710 45. 000 DAY | 13. 00000 585. 00| 19. 00000 855. 00|
FLASHI NG ARROW S| GN | | |
0009 801-06775 LUWP|  112865. 00000 112865. 00| 37500. 00000 37500. 00|
MAI NTAI NI NG TRAFFI C | | |
0010 808- 75007 75720.000 m | 0. 20000 15144. 00| 0. 20000 15144. 00|
LI NE, PAINT, SOLID, WHI TE, 150 nm | |
0011 808- 75047 41925.000 m | 0. 20000 8385. 00| 0. 20000 8385. 00|
LINE, PAINT, SOLID, YELLOW 150 nm | | [
0012 808- 75996 1376. 000 EACH 2. 00000 2752. 00| 3. 00000 4128. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0013 808- 75998 1376. 000 EACH 21. 50000 29584. 00| 25. 00000 34400. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0014 808- 96075 20975.000 m | 1. 75000 36706. 25| 1. 25000 26218. 75|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 150 | | |
mm I I I
SECTI ON TOTALS | $ 2, 105, 369. 10| $ 2,405,925, 70|
______________________________________________________________________ e
CONTRACT TOTALS | $ 2,105, 369. 10| $ 2,405, 925. 70|




ENG NEER S ESTI MATE: $ 1, 336, 080. 95

CALL CRDER
LETTI NG DATE

419
CONTRACT DESCRI PTI ON
SET- AS| DE :

VENDOR RANKI NG :

04/24/01 10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

BT-25216-A

TALL

11/01/01 COWPLETI ON DATE

DATE :
PAGE :

05/ 02/
419 -1

100. 0000%
118. 0435%
130. 5909%

1 35-1582109
2 35-1339168
3  35-1212938

I NC.

KANKAKEE VALLEY CONSTRUCTI ON
LAPORTE CONSTRUCTI ON CO
ATLAS EXCAVATI NG

RQUTE : 1-90
COUNTIES . ST. JOSEPH
PRQIECT( S) N A
TOTAL
BI D
$ 794, 000. 00
$ 937, 265. 99
$ 1,036,891.85

01

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON
0001 105-01925

FIELD OFFICE, 51.1 n?2
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

6. 000

0004 201-52370
CLEARING RIGHT CF WAY , STR 31-3
0005 201-52370
CLEARING RIGHT OF WAY , STR 31-5
0006 202-01066 921. 000
HYDRO DEMOLI Tl ON
0007 202-02241 1578. 000

GUARDRAI L, REMOVE

0008 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR. 31-3

0009 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS
STR. 31-5

0010 202-51822 1039. 000
BRI DGE DECK OVERLAY, REMOVE

0011 202-60820 843. 000
SURFACE M LLING ASPHALT

0012 202-91385 8. 000
I NLET, REMOVE

0013 202-99187 200. 000

FENCE, FARM FI ELD, REMOVE

| (1) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO

M3S |

I
LUMP)

I
LUWP,

I
LUMP)

I
LUMP)

LUMP]

LUMP)

UNI'T PR CE

836.

7337.

39700

500

500

25

9

1000.

1000.

75

50000

80000

00000

00000

00000

00000

10000

00000

00000

. 00000

. 00000

00000

. 00000

| (2) 35-1339168

I
AMOUNT]

5019.

7337.

39700

500

500

23025

14359

1000.

1000.

3117
1686
600.

1000.

00
00
00

UNIT PRI CE

1732

2110

46626.

1310.

2516.
30

23287

26613

396.

75000

72000

27000

99000

94000

47000

. 10000

44000

91000

. 31000

. 23000

61000

. 00000

10396.

2110

46626.

1310

2516.

28062.

14359.

23287

26613

6556
4408
3172.

1000

| (3) 35-1212938

| ATLAS EXCAVATI NG

09|
89|
88|

00|

UNT PRI CE

1200
6500.
53000
6000
6000
33

33300

33300

300

00000

00000

00000

00000

00000
00000

. 00000

00000

00000

. 50000

. 10000

00000

. 30000

I NC.

7200

6500.

53000

6000

6000

30393.

7890

33300.

33300.

4675.
3456.
2400

1060.

00

00

00

00

00

00

00

00

00

50
30
00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACE : 419 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 336, 080. 95 RQUTE : 1-90
CALL ORDER : 419 CONTRACT I D : BT-25216-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. TALL
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0014 203- 02000 120.000 nB | 15. 00000 1800. 00| 17. 60000 2112. 00| 40. 00000 4800. 00
EXCAVATI ON, COVMON | | |
0015 203- 02070 765.000 n8 | 10. 00000 7650. 00| 18. 60000 14229. 00| 0. 01000 7.65
BORROW | |
0016 203-02080 0.535 km | 5000. 00000 2675. 00| 2839. 07000 1518. 90| 5000. 00000 2675. 00
LI NEAR GRADI NG | | |
0017 205-02224 100.000 m | 5. 56000 556. 00| 5. 56000 556. 00| 9. 00000 900. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0018 206-51230 14.600 nB | 35. 00000 511. 00| 104. 03000 1518. 84| 100. 00000 1460. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0019 211- 02060 25.800 nB | 17. 50000 451. 50| 27. 63000 712. 85| 53. 00000 1367. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 212- 06282 154.000 nB8 | 6. 00000 924. 00| 13. 31000 2049. 74| 30. 00000 4620. 00
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0021 303-52308 220.000 My | 15. 00000 3300. 00| 16. 40000 3608. 00| 20. 00000 4400. 00
COVPACTED AGGREGATE, O, 53 | | |
0022 406- 05521 6122.000 n2 | 0. 21000 1285. 62| 0. 21000 1285. 62| 0. 25000 1530. 50
ASPHALT FOR TACK COAT | | |
0023 601- 01522 8.000 EACH 1210. 00000 9680. 00| 1210. 00000 9680. 00| 1320. 00000 10560. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 06233 4.000 EACH 7310. 00000 29240. 00| 7310. 00000 29240. 00| 7100. 00000 28400. 00
| MPACT ATTENUATOR, ED, WL, TL-3 | | |
0025 601-94689 12. 000 EACH 2210. 00000 26520. 00| 2210. 00000 26520. 00| 2400. 00000 28800. 00
GUARDRAI L END TREATMENT, CS | | |
0026 601-99105 1562.100 m | 30. 10000 47019. 21| 30. 10000 47019. 21| 31. 50000 49206. 15
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 601-99123 4.000 EACH 1910. 00000 7640. 00| 1910. 00000 7640. 00| 2100. 00000 8400. 00
GUARDRAI L TRANSI TION, GP | | |
0028 602- 06729 40. 000 EACH 6.11000 244, 40| 6. 00000 240. 00| 10. 00000 400. 00
BARRI ER DELI NEATOR | | |
0029 603-01891 8.000 EACH 160. 00000 1280. 00| 100. 00000 800. 00| 110. 00000 880. 00
FENCE GATE, CHAIN LINK, SECURITY, 1820 | | |
mm X 3.7 m | | |
0030 603- 06040 200.000 m | 28. 00000 5600. 00| 20. 00000 4000. 00| 27. 00000 5400. 00
FENCE, FARM FI ELD, 1190 mm | | |
0031 603- 06045 234.000 m | 44. 00000 10296. 00| 35. 00000 8190. 00| 42. 00000 9828. 00
FENCE, CHAI N LINK, 1220 nm | | |
0032 603-92636 50.000 m | 36. 00000 1800. 00| 25. 00000 1250. 00| 29. 00000 1450. 00
FENCE, CHAIN LINK, 1830 nm | | |
0033 605- 05523 624.000 m | 14. 80000 9235. 20| 14. 80000 9235. 20| 16. 00000 9984. 00

CURB, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 419 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 336, 080. 95 ROUTE : 1-90
CALL ORDER . 419 CONTRACT | D : BT-25216-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 610- 05527 1125.000 My | 49, 23000 55383. 75| 49. 23000 55383. 75| 59. 00000 66375. 00
HVA FOR APPROACHES | | |
0035 615- 06336 2.000 EACH 264. 30000 528. 60| 1000. 00000 2000. 00| 900. 00000 1800. 00
MONUMENT , GPS | | [
0036 615- 06505 1.000 EACH 264. 30000 264. 30| 140. 00000 140. 00| 350. 00000 350. 00
MONUMENT, B | | |
0037 615- 06515 1.000 EACH 264. 30000 264. 30| 140. 00000 140. 00| 165. 00000 165. 00
MONUMVENT, D | | |
0038 616- 02320 4300.000 n2 | 1. 25000 5375. 00| 2. 58000 11094. 00| 4. 60000 19780. 00
GEOTEXTI LES | | |
0039 616- 06451 3483.000 My | 20. 00000 69660. 00| 26. 60000 92647. 80| 27. 00000 94041. 00
R PRAP, UNI FORM | | [
0040 619-04414 8.000 EACH 100. 00000 800. 00| 312. 13000 2497. 04| 400. 00000 3200. 00
DRAI N EXTENSI ON | | |
0041 619-51859 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 4200. 00000 4200. 00
PAINT STEEL BRIDGE , STR 31-3 [ [ |
0042 619-51859 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 4200. 00000 4200. 00
PAINT STEEL BRIDGE , STR 31-5 [ [ |
0043 619-61000 LUVP| 14000. 00000 14000. 00| 14000. 00000 14000. 00| 21000. 00000 21000. 00
CLEAN STEEL BRIDGE , STR 31-3 [ [ |
0044 619-61000 LUVP| 14000. 00000 14000. 00| 14000. 00000 14000. 00| 21000. 00000 21000. 00
CLEAN STEEL BRIDGE , STR 31-5 [ [ |
0045 619- 93423 LUVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3800. 00000 3800. 00
POLLUTI ON CONTROL , STR 31-3 [ | [
0046 619-93423 LUVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3800. 00000 3800. 00
POLLUTI ON CONTROL , STR 31-5 | | |
0047 621-06574 2330.000 n2 | 3. 28000 7642. 40| 3. 28000 7642. 40| 3. 50000 8155. 00
SODDI NG | | |
0048 702-51005 18.300 nB | 350. 00000 6405. 00| 379. 91000 6952. 35| 625. 00000 11437. 50
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51110 696. 000 kg | 10. 00000 6960. 00| 12. 89000 8971. 44| 4. 20000 2923. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0050 702-51863 2432.000 EACH 6. 50000 15808. 00| 7.06000 17169. 92| 8. 20000 19942. 40
FI ELD DRI LLED HOLE | N CONCRETE | | |
0051 702-92857 6.900 nB8 | 850. 00000 5865. 00| 350. 00000 2415. 00| 950. 00000 6555. 00
CONCRETE, C, SUBSTRUCTURE | | |
0052 703-96177 13242. 000 kg | 1. 20000 15890. 40| 1. 31000 17347. 02| 1. 65000 21849. 30
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0053 704-51002 72.400 n8 | 275. 00000 19910. 00| 531. 86000 38506. 66| 325. 00000 23530. 00

CONCRETE, C, SUPERSTRUCTURE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 419 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 336, 080. 95 ROUTE : 1-90
CALL ORDER . 419 CONTRACT | D : BT-25216-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 706-51020 48.300 n8 | 425. 00000 20527. 50| 662. 36000 31991. 99| 400. 00000 19320. 00
CONCRETE, C, RAILING | | |
0055 707-97611 32.000 EACH 650. 00000 20800. 00| 696. 55000 22289. 60| 900. 00000 28800. 00
BEARI NG ASSEMBLY, ELASTOMERI C, FI XED | | |
0056 708-51813 10.000 n2 | 680. 00000 6800. 00| 1000. 00000 10000. 00| 165. 00000 1650. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0057 708-51814 10.000 n2 | 30. 00000 300. 00| 20. 00000 200. 00| 3. 60000 36. 00
VELDED STEEL W RE FABRI C | | [
0058 709-51821 LUWP| 2500. 00000 2500. 00| 2745. 52000 2745. 52| 6500. 00000 6500. 00
SURFACE SEAL , STR 31-3 | | |
0059 709-51821 LUWP| 2500. 00000 2500. 00| 2864. 52000 2864. 52| 6500. 00000 6500. 00
SURFACE SEAL , STR 31-5 | | |
0060 711-01786 256. 000 EACH 15. 00000 3840. 00| 2. 00000 512. 00| 19. 00000 4864. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE | I |
0061 711-06055 32.000 EACH 310. 00000 9920. 00| 345. 00000 11040. 00| 950. 00000 30400. 00
COVER PLATE | | |
0062 711-51864 272.000 EACH 15. 00000 4080. 00| 10. 00000 2720. 00| 19. 00000 5168. 00
DRI LLED HOLE | | |
0063 711-51877 LUWP| 12500. 00000 12500. 00| 6200. 00000 6200. 00| 21000. 00000 21000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR 31-3| | [
0064 711-51877 LUWP| 12500. 00000 12500. 00| 6200. 00000 6200. 00| 21000. 00000 21000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR  31-5| | [
0065 715-05118 200.000 m | 51. 83000 10366. 00| 68. 66000 13732. 00| 100. 00000 20000. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0066 715-97559 4,000 EACH 2280. 21000 9120. 84| 3887. 99000 15551. 96| 3800. 00000 15200. 00
GRATED BOX END SECTION, |1, 10:1, 300 nmj | |
0067 720-90984 1.000 EACH 1143. 50000 1143. 50| 1090. 72000 1090. 72| 1900. 00000 1900. 00
MANHOLE, C2 | | |
0068 722-01055 46.000 n2 | 50. 00000 2300. 00| 137. 36000 6318. 56| 120. 00000 5520. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH, | | |
M CROSI LI CA | | |
0069 722-01061 921.000 n2 | 34. 00000 31314. 00| 26. 55000 24452. 55| 31. 00000 28551. 00
BRI DGE DECK OVERLAY, M CROCSI LI CA | | |
0070 722-51401 6.000 n2 | 300. 00000 1800. 00| 481. 15000 2886. 90| 420. 00000 2520. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0071 722-96912 10.200 n8 | 132. 00000 1346. 40| 132. 00000 1346. 40| 132. 00000 1346. 40
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | |
M CROSI LI CA [ [ [
0072 724-51925 91.000 m | 480. 00000 43680. 00| 300. 03000 27302. 73| 290. 00000 26390. 00
I

STRUCTURAL EXPANSI ON JO NT, SS | |
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SI GN, SHEET ENCAPSULATED LENS W TH [
LEGEND, 3.18 nm THI CKNESS |
SECTI ON TOTALS | $ 794, 000. 00| $ 937, 265. 99| $ 1,036, 891.85

ENG NEER S ESTI MATE: $ 1, 336, 080. 95 ROUTE : 1-90
CALL ORDER . 419 CONTRACT | D : BT-25216-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 726-92406 32.000 EACH 450. 00000 14400. 00| 707. 35000 22635. 20| 675. 00000 21600. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0074 728-98377 LUWP| 6170. 00000 6170. 00| 6170. 00000 6170. 00| 7000. 00000 7000. 00
MASONRY COATING , STR 31-3 | | |
0075 728-98377 LUVP| 6170. 00000 6170. 00| 6170. 00000 6170. 00| 7000. 00000 7000. 00
MASONRY COATING , STR 31-5 | | |
0076 801-01093 8.000 EACH 600. 00000 4800. 00| 600. 00000 4800. 00| 660. 00000 5280. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0077 801-04308 9.000 EACH 139. 00000 1251. 00| 139. 00000 1251. 00| 155. 00000 1395. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0078 801-06198 40. 000 DAY | 321. 85000 12874. 00| 505. 46000 20218. 40| 1. 00000 40. 00
PATROLLER | | |
0079 801- 06605 8.000 EACH 59. 00000 472. 00| 59. 00000 472. 00| 70. 00000 560. 00
BARRI CADE, |11A | | [
0080 801- 06606 18. 000 EACH 95. 00000 1710. 00| 95. 00000 1710. 00| 110. 00000 1980. 00
BARRI CADE, |11B | | |
0081 801- 06625 53.000 EACH 89. 00000 4717. 00| 89. 00000 4717. 00| 110. 00000 5830. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0082 801- 06640 72.000 EACH 79. 00000 5688. 00| 79. 00000 5688. 00| 120. 00000 8640. 00
CONSTRUCTI ON SI GN, A | | |
0083 801- 06645 8.000 EACH 25. 00000 200. 00| 25. 00000 200. 00| 27. 00000 216. 00
CONSTRUCTI ON SIGN, B | | |
0084 801-06710 60. 000 DAY | 18. 00000 1080. 00| 18. 00000 1080. 00| 19. 00000 1140. 00
FLASHI NG ARROW S| GN | | |
0085 801- 06775 LUMP| 3000. 00000 3000. 00| 8790. 00000 8790. 00| 14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0087 802- 76055 74.340 m | 16. 40000 1219. 18] 16. 40000 1219. 18| 17. 50000 1300. 95
SIGN PCST, A | | |
0088 804-93726 246. 000 EACH 3. 10000 762. 60| 3. 10000 762. 60| 3. 40000 836. 40
DELI NEATOR , GUARDRAI L, VI TE | | |
0089 805-03083 134.000 m | 2. 37000 317. 58| 20. 00000 2680. 00| 19. 00000 2546. 00
CONDUT, RGAD, P.V.C., 40 nm | | |
0090 808-06713 880.000 m | 0. 65000 572. 00| 0. 65000 572. 00| 0. 60000 528. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0091 808-06714 880.000 m | 0. 65000 572. 00| 0. 65000 572. 00| 0. 60000 528. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0092 802- 76045 9.120 n2 | 151. 00000 1377. 12| 151. 00000 1377. 12| 160. 00000 1459. 20
I
|

CONTRACT TOTALS [ $ 794, 000. 00| $ 937, 265. 99| $ 1,036, 891.85
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ENG NEER S ESTI MATE: $ 608, 397. 50 ROUTE : 90
CALL ORDER . 689 CONTRACT I D : TT-25653-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 06/29/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 34-1233573 OGLESBY CONSTRUCTI ON $  295,976.12 100. 0000%
2 52-2166771 CHEM - TROL CHEM CAL 0O $ 296, 253.17 100. 0936%
3 35-1452051 Al RVARKI NG COMPANY, | NC. $  375,032.80 126. 7104%
| (1) 34-1233573 | (2) 52-2166771 | (3) 35-1452051
| OGLESBY CONSTRUCTI ON | CHEM - TROL CHEM CAL CO | Al RVARKI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  REFLECTCRI ZED PAI NTED PAVEMENT MARKI NGS
[ I I
0001 110- 01001 LUWP| 8000. 00000 8000.00]  10000. 00000 10000. 00| 3500. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 801- 06775 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0003 808- 75002 6000.000 m | 0. 40000 2400. 00| 0. 56960 3417. 60| 0. 24000 1440. 00
LINE, PAINT, BROKEN, WHI TE, 150 nm | | |
0004 808- 75007 577750.000 m | 0. 14000 80885. 00| 0. 15420 89089. 05| 0. 24000 138660. 00
LINE, PAINT, SOLID, WH TE, 150 nm | | |
0005 808- 75015 35000.000 m | 0. 97000 33950. 00| 0. 35060 12271. 00| 1. 65000 57750. 00
LINE, PAINT, SOLID, VWH TE, 300 nm | | |
0006 808- 75047 564000. 000 m | 0. 16000 90240. 00| 0. 17460 98474. 40| 0. 24000 135360. 00
LINE, PAINT, SOLID, YELLOW 150 mm | | |
0007 808- 75072 3000.000 m | 7. 40000 22200. 00| 7. 40000 22200. 00| 3. 40000 10200. 00
TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
VWH TE, CROSSHATCH LINE, 600 mm | | |
0008 808- 96075 28968.000 m | 1. 84000 53301. 12| 1. 84000 53301. 12| 0. 85000 24622. 80
LINE, THERMOPLASTIC, BROKEN, WHI TE, 150 | | |
mm I I I
SECTI ON TOTALS [ $  295,6976.12| $ 296, 253.17| $  375,032.80
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 295, 976. 12| $ 296, 253. 17| $ 375, 032. 80







